DEPARTMENT OF TRANSPORTATI ON DATE: 2/2/2004

PAGE: 1
OLYMPI A, WASHI NGTON 98504 DOT RGGBO3
BI D OPENI NG FORM -
Us 2
REI TER ROAD VI CI NI TY
RECHANNEL | ZE
03A051
Bl DDERS AND BI DS LOCATI ON:  SNOHOM SH
Bl DDER Bl DDER BI D OPENI NG DATE: 02/ 25/ 2004
TOTAL TOTAL PRQJECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON ITEM!| UN'T PRICE | UNIT PRICE | UNIT PRICE
LUMP SUM MOBI LI ZATI ON 1
0.7 ACRE CLEARI NG AND GRUBBI NG 2
900 L.F. REMOVI NG GUARDRAI L 3
3 EACH REMOVI NG GUARDRAI L ANCHOR 4
6040 L. F. REMOVI NG TEMPORARY PAVENENT MARKIN 5
LUMP SUM REMOVI NG M SCELLANEOUS TRAFFIC ITE 6
1100 C. Y. ROADWAY EXCAVATI ON | NCL. HAUL 7
2330 TON GRAVEL BORROW | NCL. HAUL 8
1515 C. Y. EMBANKVENT COVPACTI ON 9
60 L.F. UNDERDRAI N PIPE 6 |N. DI AM 10
180 L. F. PLAIN CONC. CULV. PIPE 18 IN. DIAM 11
1 EACH OBSERVATI ON VEELL 12
10 C. V. GRAVEL BACKFI LL FOR WALL 13
990 TON CRUSHED SURFACI NG BASE COURSE 14
970 EST. ANTI - STRI PPI NG ADDI Tl VE 15
4000 EST. CRACK SEALI NG 16
620 S. V. PLANI NG Bl TUM NOUS PAVENENT 17
970 TON HVA CL. 1/2 IN. PG 58-22 18
1370 CALC JOB M X COVPLI ANCE PRI CE ADJUSTMEN 19
48 DAY ESC LEAD 20
168 C. Y. COMPOST TYPE 1 21
3470 S. Y. PERMANENT ERCSI ON CONTROL BLANKET | 22
47 L.F. CHECK DAM 23
92 HR STREET CLEANI NG 24
1936 L.F. VATTLE 25
0.72 ACRE EROSI ON CONTROL SEEDI NG, FERTILIZ 26
115 L. F. BEAM GUARDRAI L TYPE 1 - 11 FT. LON 27
700 L. F. BEAM GUARDRAI L TYPE 1 28
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REI TER ROAD VI CI NI TY
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QUANTI TY DESCRI PTI ON ITEM:| UN'T PRICE | UNIT PRICE | UNIT PRICE
2 EACH BEAM GUARDRAI L FLARED TERM NAL 29
1 EACH BEAM GUARDRAI L NON- FLARED TERM NAL| 30
2 EACH BEAM GUARDRAI L ANCHOR TYPE 1 31
1710 L. F. TEMPORARY CONC. BARRI ER 32
6 EACH TEMPORARY | MPACT ATTENUATOR 33
5000 EST. REPAI R | MPACT ATTENUATOR 34
2 EACH RESETTI NG | MPACT ATTENUATCR 35
1 EACH TRUCK MOUNTED | MPACT ATTENUATOR 36
128 HR OPERATI ON OF TRUCK MOUNTED | MPACT | 37
12 EACH FLEXI BLE GUI DE POST 38
3780 L.F. PLASTI C LI NE 39
275 L. F. PLASTI C WDE LI NE 40
35 L. F. PLASTI C STOP LI NE 41
4 EACH PLASTI C TRAFFI C ARROW 42
2 EACH PLASTI C DRAI NAGE MARKI NG 43
0.4 HUND RAI SED PAVEMENT MARKER TYPE 2 44
5430 L.F. TEMPORARY PAVENENT MARKI NG 45
LUMP SUM PERVANENT S| GNI NG 46
LUMP SUM I LLUM NATI ON SYSTEM SAC 4982 47
2 EACH PORTABLE CHANGEABLE MESSAGE SIGN | 48
456 HR OPERATI ON OF PORTABLE CHANGEABLE M 49
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES | 50
952 HR TRAFFI C CONTROL LABOR 51
48 DAY TRAFFI C CONTROL VEHI CLE 52
384 HR TRAFFI C CONTROL SUPERVI SOR 53
168 S. F. CONSTRUCTI ON S| GNS CLASS A 54
70 L. F. DI RECTI ONAL BORI NG 55
450 C. Y. STRUCTURE EXCAVATI ON CLASS B INCL.| 56
3400 S.F. SHORI NG OR EXTRA EXCAVATI ON CLASS | 57
330 C. V. GRAVEL BACKFI LL FOR DRAI N 58
LUMP SUM STRUCTURE SURVEYI NG 59
LUMP SUM ROADVWAY SURVEY! NG 60
338 S. F. GRAVI TY BLOCK WALL 61
LUMP SUM TRI MM NG AND CLEANUP 62
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA| 63
(1 CALC M NOR CHANGE 64
LUMP SUM SPCC PLAN 65
720 S. Y. CONSTRUCTI ON GEOTEXTI LE FOR UNDERG 66
1 EACH MAI LBOX SUPPORT TYPE 2 67




